STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 03/ 14/ 02 I'N SAN BERNARDI NO COUNTY | N 03/ 18/ 02
CONTRACT NUMBER 08- 1A1304 TVENTYNI NE PALMS ON ROUTE 62 FROM CONTRACT CCODE 'E '
LOCATI ON 08- SBD- 62- 33. 0/ 34. 2 CEDAR AVENUE TO CHARLOTTE ROAD 12 CONTRACT | TEMS

ASPHALT CONCRETE OVERLAY FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOMEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPCSALS | SSUED 9 FUND TOTAL HWVL 0 TOTAL NUMBER COF WORKI NG DAYS 20
NUMBER OF BI DDERS 6 ENG NEERS EST 183, 000. 00 AMOUNT UNDER 35, 853. 00 PERCENT UNDER EST 19. 59
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 147, 147.00 3 MATI CH CORPCRATI ON 909 825-9100 CC PREF CLAI MED
00149783
P O BOX 50000 FAX 909 825-1780
SAN BERNARDI NO CA 92412
2 158, 904. 40 1 R V C ROADWAY CONSTRUCTI ON | NC 909 682-7782 SB PREF CLAI MED
00328464
2100 WEST KEY STREET FAX 909 682-2782 BID IS OVER SBP
COLTON CA 92324 PREFERENCE LI M TS
3 161, 616. 00 5 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA 95077- 5085
4 176, 994. 00 6 E L YEAGER CONSTRUCTI ON 909 684-5360 CC PREF CLAI MED
COVPANY | NC 00140069
P O BOX 87 FAX 909 788-2449
RI VERS|I DE CA 92502- 0087
5 186, 512. 00 2 HOLLAND LOWE CONSTRUCTI ON | NC 909 889-5300 CC PREF CLAI MED
00709051
427 S PERSHI NG AVE FAX 909 889-5370
SAN BERNARDI NO CA 92408- 1320
6 194, 302. 30 4 CALMEX ENG NEERI NG | NC 909 686-8613 SB PREF CLAI MED
00685954
P O BOX 2425 FAX 909 686-9011 BID IS OVER SBP

RI VERSI DE CA 92516- 2425 PREFERENCE LIM TS



08- 1A1304
08- SBD- 62- 3
03/ 14/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

SUMMARY OF REMAI NI NG BI DDERS PAGE 2
03/ 18/ 02

LI ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

MODERN ALLOYS
STANTON CA
PRSI

Rl VERSI DE CA
SUDHAKAR COVPANY
RI ALTO CA

CONSTRUCTI ON AREA SI GNS
COLD M LLI NG

STRI PI NG



08- 1A1304 Bl D245

08- SBD- 62- 3 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
03/ 14/ 02 03/ 18/ 02
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 PRECI SI ON COLD PLANI NG COLD PLANE

8657 RI VERSI DE DRI VE
ONTARI O CA 91761

Rl CK FOALER CONSTRUCTI ON CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PORTI ON)
P O BOX 965

JULI AN CA 92036

SUDHAKAR COMPANY | NC STRI PI NG AND THERMO REMOVALS

1450 FI TZGERALD AVE
RIALTO CA 92376

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 SUDHAKAR COMPANY | NC STRI PI NG
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 PRECI SI ON COLD PLANI NG COLD PLANE
ONTARI O CA
SM TH AND SON CONSTRUCTI ON AREA S| GNS
FALLBROOK CA
SUDHAKAR COMPANY | NC STRI PI NG AND MARKERS

RI ALTO CA



08- 1A1304 Bl D245

08- SBD- 62- 3 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
03/ 14/ 02 03/ 18/ 02
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 PRECI SI ON COLD PLANI NG COLD PLANE
ONTARI O CA
SUDHAKAR COVPANY STRI PI NG AND MARKERS
RI ALTO CA
WCC GENERAL ENG NEERI NG SI GNS AND TRAFFI C CONTROL
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ALL WORLD PROCUREMENT | TEM 2 (PORTI ON)
CLOVIS CA
PARRI' S TRAFFI C CONTROL | TEM 1
MURRI ETA CA
PRECI SI ON COLD PLANI NG | TEM 6
ONTARI O CA
SUDHAKAR COMPANY | NC ITEMS 3 THRU 5 AND 9 THRU 12

RI ALTO CA



08- 1A1304 Bl D245
08- SBD- 62- 3 CONTRACT PROPOSAL OF LOW BI DDER PAGE 5
03/ 14/ 02 03/ 18/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CCDE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 2,500. 00* 2,500. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 12, 792. 00* 12,792. 00
3 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 70 1.60 112.00
4 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M 3 19.00 57. 00
5 150722 REMOVE PAVEMENT NMARKER EA 760 .50 380. 00
6 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M 150 13.00 1, 950. 00
7 390146 ASPHALT CONCRETE (TYPE A, 12.5-MM TONN 2,700 42.00 113, 400. 00
MAXI MUM GRADI NG
8 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 18 250. 00 4,500. 00
9 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M 3 80. 00 240. 00
10 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 16, 800 .54 9, 072.00
11 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 70 2.40 168. 00
12 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 760 2.60 1,976. 00
TOTAL 147, 147. 00



| TEM

O©CoOoO~NOOUAWNE

08- 1A1304
08- SBD- 62- 3
03/ 14/ 02

125550.
18.

300.
9240.
175.
2006.
158, 904. 4

SUMMARY OF

| THI RD

| BI D
00| 5, 000. 00*
00| 6, 976. 00*
00| 8. 00
00| 30. 00
00| .50
00| 26.00
00| 49. 00
00| 100. 00
00| 75.00
00| .50
00| 2.30
40| 2.40
0

REMA

3900.
132300.
1800.

225.

8400.

161.

1824.

161, 616. 00

I NI NG BI DDERS

3600.
139050.
2700.
225.
8400.
161.
1824.

176, 994. 00

Bl D245

PAGE 6
03/ 18/ 02
FI FTH
BI D AMOUNT
13, 000. 00* 13000.
8, 000. 00* 8000.
8. 00 560.
32.00 96.
.70 532.
16. 00 2400.
52.50 141750.
475. 00 8550.
80. 00 240.
.55 9240.
2.40 168.
2.60 1976.
186, 512. 00



| TEM

O©CoOoO~NOOUAWNE

08- 1A1304
08- SBD- 62- 3
03/ 14/ 02

. 00*
. 00*
.10
.40

.70

.30

2145. 00
129600. 00
7380. 00
243.00
8736. 00
170. 10
5092. 00
194, 302. 30

SUMMARY

OF

REMA

N

N G

B

DDERS

Bl D245
PAGE 7
03/ 18/ 02



